

Barrier Set Up Pack Up Specification

The Energy Breakthrough is a unique multiple day youth event held in November in Maryborough annually. The event commenced in 1991, and has been held at the Princes Park Precinct, Maryborough every year since.

The event attracts in excess of 7,000 participants who camp and participate in the various events conducted as part of the Energy Breakthrough. For further information regarding the event please visit the Energy Breakthrough website at www.eb.org.au.

Background

There are two tracks in Princes Park, Maryborough surrounding Lake Victoria.

- Track 1 is a 1.76 km street circuit. This track will be used for the Secondary HPV, and Energy Efficient Vehicle.
- Track 2 (Regional Roads Victoria) is a 1.11 km street circuit. This track will be used for the Primary HPV, the Pushcart Endurance trials and Sprints.



Barrier Types

Stacka Barrier



KI 1000 Barrier



Pick Up/Drop Off Locations of Barriers

Barriers are to be delivered to various locations within the Energy Breakthrough Site in Princes Park, Maryborough, Vic, 3465.

Opposite Swimming Pool (on grass)

- 90 Stacka Barriers
- 140 KI 1000 Barriers



Adventure Playground

- 50 Stacka Barriers
- 210 KI 1000 Barriers



Princes Park Entrance (Wills Street)

- 60 Stacka Barriers
- 140 KI 1000 Barriers



Earl Street

- 140 KI 1000 Barriers



Holyrood Street

- 210 KI 1000 Barriers




Giddings Street (on grass)


- 80 Stacka Barriers



Barrier Plan/Track Set Up – Track 1



Barrier Plan/Track Set Up – Track 2



Dates Required

Barrier delivery begins on Wednesday 9th November 2022.

Barriers must be in place by Wednesday 16th November 2022

Barriers to be back in pick up zones by Monday 21st November 2022.

PRICING SCHEDULE

Estimated 230 man hours

Date	Task	Cost
Sunday 13 th November, 2022	Barrier placement pre-event on Track 1 & 2	\$
Monday 14 th November, 2022	Barrier placement pre-event for Track 1 & 2	\$
Tuesday 15 th November, 2022	Barrier placement pre-event for Track 1 & 2. Must be completed by this day.	\$
Sunday 20 th November, 2022	Return barriers on Track 1 & 2 to pick up zones post event.	\$
Total Cost		\$