



## **2025 Barrier Set Up and Pack Up Specification for Track 1 COMMUNITY GROUP APPLICATION**

### **About Energy Breakthrough**

The Energy Breakthrough is a unique multiple day youth event held in November in Maryborough annually. The event commenced in 1991, and has been held at the Princes Park Precinct, Maryborough every year since.

The EB attracts in excess of 5,000 participants who camp and participate in the various categories conducted as part of the event. For further information regarding Energy Breakthrough please visit [www.eb.org.au](http://www.eb.org.au).

### **What is involved**

Council is seeking a community group for Barrier Set Up and Pack Up for the next one to three events.

Budget for this component is up to \$3,250 (plus GST), per year (can be negotiated if required).

**Track 1** is a 1.58 km street circuit used for all Trial events: Secondary HPV, Primary HPV, Tryathlon and Energy Efficient Vehicle.

### **Event Dates**

Wednesday 19 – Sunday 23 November 2025

Wednesday 18 – Sunday 22 November 2026 (Optional) (TBC)

Wednesday 17 – Sunday 21 November 2027 (Optional) (TBC)

### **Setup Dates**

Barrier delivery begins on Wednesday 12 November 2025 (the Wednesday before the event every year)

Barriers for Track 1 must be in place as per attachment: Barrier Plan, before Wednesday 19 November 2025.

- Lake Road will be closed from Monday 10 November 2025 to allow for barriers in these areas to be placed in position as they arrive onsite.
- Full road closures will be in place for from 10am Tuesday 18 November 2025. Barriers in Burns and Christian Streets can be placed in position from 10am Tuesday.

### **Pack up Dates / Requirements**

- By 4pm Sunday 23 November 2025 all KI 1000s are to be **stacked and steel strapped** in groups of 7. Energy Breakthrough staff will move these barriers to pick up zones with a forklift.

- By 4pm Sunday 23 November 2025 unpin all Shield 1 barriers and place into groups of 3 **and steel strapped** to allow forklift to move to drop off zones. ***Ensure Pins remain with barriers.***
- By Monday 24 November 2025 all Stacka Barriers to be stacked in groups of 4 and returned to drop off zones

**Steel Strapper will be provided by Energy Breakthrough.**

## Site Map



## Barrier Types

*Stacka Barrier*



*KI 1000 Barrier*



*Shield 1 Barrier*





<p><i>Small Barrier</i></p>	
<p><i>Crowd Control Barrier</i></p>	

### **Pick Up/Drop Off Locations of Barriers**

Barriers will be delivered to the following locations within the Energy Breakthrough Site in Princes Park, Maryborough, Vic, 3465.

The below locations are based on the 2024 event and are subject to change.

Opposite Swimming Pool (on grass)

- 195x KI 1000 Barriers
- 132x Crowd Control Barriers



### Adventure Playground

- 220x Stacka Barriers
- 105x KI 1000 Barriers



### Earl Street

- 50x KI 1000 Barriers
- 80x Shield 1 Barriers





### Jubilee Oval

- 75x KI 1000s Barriers
- 20x Shield 1 Barriers




### Corner of Christian St and Burns St

- 20x Stacka Barriers



2024 Barrier Plan/Track Set Up – Track 1 (Subject to change for 2025)





## PRICING SCHEDULE

*It is estimated the total labour hours are equal to 230 hours. This includes the setup, pack up and strapping of barriers.*

Date	Task	
Sunday 16 November 2025	Barrier placement pre-event on Track 1	
Monday 17 November 2025	Barrier placement pre-event for Track 1	
Tuesday 18 November 2025	Barrier placement pre-event for Track 1 <i>Must be completed by this day.</i>	
Sunday 23 November 2025	Group and steel strap barriers on Track 1 as per Pack up above.	
<b>Total Cost Year 1 (2025)</b>		\$
<b>Total Cost Year 2 (2026 – Optional)</b>		\$
<b>Total Cost Year 3 (2027 – Optional) (TBC)</b>		\$

The successful applicant will be required to complete additional volunteer hours during the event. These tasks include flag marshalling, sit set up/pack down, camping assistance etc. Tasks and hours to be negotiated between applicant and event organisers prior to event.

<b>Additional Volunteer Requirement Preference</b>	<i>e.g. flag marshalling, sit set up/pack down, camping assistance</i>
--	--